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Pensacola-Escambia Promotion and Development Commission 
 

Lewis Bear, Jr., Chairman 
3 W Garden Street, Suite 618 

Pensacola, FL 32502 
 

Consulting Services for Project: 
The Bluffs Phase II 

 
Project Manager / Owners Representative Needed 

 
All interested engineers or firms should respond no later than January 26th, 2018 by 2:00 PM 
CST.  
 
Please send resumes and cover letters describing your qualifications to Scott Luth, by email 
only, at sluth@floridawesteda.com 
 

Scope of Services 
 

Background and Objectives:  
 
The Fiscal Year 2017-18 General Appropriations Act, 1913, Chapter 2017-70, LOF, THE 
BLUFFS, PENSACOLA BRIDGE PROJECT PHASE II , (CSFA 55.042) Laws of Florida, 
provides the Agency with an appropriation of $3,100,000.00 from the amount in specific 
Appropriation, Economic Development Transportation Projects to develop a design criteria 
package for site connectivity alignment including real property acquisition as well as promotion 
and public information for the Bluffs Corridor. The Bluffs, Northwest Florida's Industrial Campus, is 
a newly master-planned, 6,000 plus acre area suited for industrial and manufacturing development. The 
Bluffs offers tenants a combination of large sites for heavy manufacturing supported by sound 
infrastructure. Both rail service and shallow draft barge service are available, and the campus is 
supported by robust public water and sewer, electrical power, natural gas, and telecommunications 
services. Situated in Escambia County just north of the City of Pensacola, the campus is bordered to the 
east by the Escambia River and the University of West Florida to the south, with access via existing 
entrances from the west. 
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The proposed project that you will be managing can be found at the link below:  
  

https://www.floridawesteda.com/news-media-center 
 

https://www.floridawesteda.com/wp-content/uploads/2018/01/web-Project-Manager-2018-1.pdf 
 

Work Scope Deliverables 
 
Deliverable 1: Maintain Communications with PEDC Representative and All Relevant Project 
Partners 
 
The Project Manager shall attend all relevant meetings with project partners (engineer, contractor, 
subcontractors, property owners, et al) to represent PEDC interests in Project FOIL EDTPF (see attached 
Scope of Work). The Project Manager shall also meet with contractors and subcontractors as necessary and 
reasonable to ensure that deadlines are being met.  
 
Deliverable 2: Review and Approve Invoices & Submittals 
 
The Project Manager will review and sign off on all invoices and submittals from the Project Foil FDOT 
funding project to the PEDC. The Project Manager shall not be required to sign and seal any documents as a 
professional engineer.  
 
Deliverable 3: Research & Additional Services 
 
The Project Manager will aid, where necessary, in the acquisition of data and communications for the 
development of Project FOIL’s EDTPF, as directed by the PEDC. 
 
Term 
 
Unless terminated earlier as provided herein, the term of this contract for consulting services shall last 
through the project deadline, which is anticipated to be 36 months from contract execution.  The Project 
Manager will also assist, as needed, in extending the project deadline. Any additional or more detailed 
services, if required, will be authorized by mutual written agreement between the Project Manager and the 
PEDC or its authorized representative. 
 

Deliverables and Schedule 
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The activities under this assignment include Deliverables 1, 2, and 3 listed above will be effective for 36 
months from contract execution. The services of the Project Manager contemplated herein are expected to 
require approximately 15 hours per week to complete. In the event the Project Manager determines that  
 
additional time is required, the schedule can be adjusted by mutual written agreement between Project 
Manager and the PEDC or its authorized representative. 
 
Compensation 
Compensation will be on an hourly basis and commensurate with experience. The project is estimated to 
start before or no later than February 2018. 
 
Miscellaneous 
 
Public Entity Crime: Pursuant to section 287.133(2)(a), F.S., a person or affiliate who has been placed on 
the convicted vendor list following a conviction for a public entity crime may not submit a bid, proposal, or 
reply on an agreement to provide any goods or services to a public entity; may not submit a bid, proposal, or 
reply on an agreement with a public entity for the construction or repair of a public building or public work; 
may not submit bids, proposals, or replies on leases of real property to a public entity; may not be awarded 
or perform work as a consultant, supplier, subcontractor or consultant under an agreement with any public 
entity; and may not transact business with any public entity in excess of the threshold amount provided in 
section 287.017, F.S., for Category Two for a period of thirty- six (36) months from the date of being placed 
on the convicted vendor list. 
 
Schedule 
 
Resume and Cover Letters Due JANUARY 26th, 2018 
Applicant Review Meeting  ON OR AROUND JANUARY 29th, 2018 
Evaluations    ON OR AROUND JANUARY 29th, 2018 
PEDC Board Approval  FEBRUARY 20th, 2018  
 
Note: Per Florida Statute 119.071, General exemptions from inspection or copying of public records 2. 
Sealed bids, proposals, or replies received by an agency pursuant to a competitive solicitation are exempt 
from s. 119.07(1) and s. 24(a), Art. I of the State Constitution until such time as the agency provides notice 
of an intended decision or until 30 days after opening the bids, proposals, or final replies, whichever is 
earlier. 
 
Public Records associated with this solicitation will not be available until the earlier of PEDC Board 
Approval of firm or February 20th, 2018. 
 

Firms’ Evaluation and Selection 
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Evaluation 
 
 
 
 
 
Resumes and cover letters will be evaluated and ranked by a PEDC Review Committee. The PEDC shall 
follow the procedures of the Consultants’ Competitive Negotiation Act, Title XIX, Chapter 287, Section 
055 of the Florida Statutes. The selection committee shall consider such factors as: 
 

Professional Qualifications 25 
Project Experience 25 
General Approach to Scope of Work 25 
Ability to communicate effectively with PEDC staff 25 

 
 
 

Terms and Conditions of Contract 
 
 

By submitting a proposal, Respondent agrees that all or portions of the proposal contents may 
become part of a contract, if accepted. Any proposal which does not accept this condition will be 
rejected. 

 
The Pensacola-Escambia Promotion and Development Commission reserves the right to modify 
the scope of work, negotiate the award, and conditions of the proposal prior to entering into a 
written agreement. 

 
 


